

BID Notice  
B.O.D. 8/10/25

NOTICE INVITING TENDER FOR WORKS CONTRACT  
Section-6.5  
Office of the Belati Gram Panchayat

NIT No: 07/BGP/2025

Date- 25.09.2025

NOTICE INVITING TENDER

Sealed Tender is invited from the experienced and resourceful bidders for execution of the work(s) mentioned below in Annexure-A

Annexure-A

| Sl No | Name of the work                                                                                 | Site details (Booth no) | Source of Fund | Estimated Amount (In Rs.) | Earnest Money (In Rs.) | Required Credential | Work completion period |
|-------|--------------------------------------------------------------------------------------------------|-------------------------|----------------|---------------------------|------------------------|---------------------|------------------------|
| 1     | UPGRADATION OF WATER SUPPLY AND CLASS ROOMS TOILET AND BOUNDARY WALL AT SULTANPUR PRIMARY SCHOOL | 98                      | APAS/2025-26   | 95000                     | 1900                   | 60%                 | 45 DAYS                |
| 2     | UPGRADATION OF ROAD PROTECTION WALL NEAR KAITALA AREA AT KASIPUR                                 | 98                      | APAS/2025-26   | 95000                     | 1900                   | 60%                 | 45 DAYS                |
| 3     | UPGRADATION OF MAJHI THAN NEAR ADIBASI PARA AT BILATI 1 SANSAD                                   | 97                      | APAS/2025-26   | 87000                     | 1740                   | 60%                 | 45 DAYS                |
| 4     | UPGRADATION OF CC ROAD NEAR JAME MASJID OF HINGANPUR AT BILATI 1 NO SANSAD                       | 97                      | APAS/2025-26   | 86000                     | 1720                   | 60%                 | 45 DAYS                |
| 5     | UPGRADATION OF PUKUR GHAT STEPS NEAR ADIBASIPARA AT SULTANPUR                                    | 98                      | APAS/2025-26   | 80000                     | 1600                   | 60%                 | 45 DAYS                |
| 6     | UPGRADATION OF CC ROAD FROM SALAUDDIN HOUSE TO RUSTOM MONDAL HOUSE                               | 103                     | APAS/2025-26   | 80000                     | 1600                   | 60%                 | 45 DAYS                |
| 7     | UPGRADATION OF CC ROAD FROM GANASHYAM LOHAR HOUSE TO RAGHUNATH LOHAR HOUSE                       | 104                     | APAS/2025-26   | 80000                     | 1600                   | 60%                 | 45 DAYS                |
| 8     | UPGRADATION OF CC DRAIN AND CULVERT NEAR NIJAM HOUSE                                             | 108                     | APAS/2025-26   | 80000                     | 1600                   | 60%                 | 45 DAYS                |
| 9     | UPGRADATION OF POND STEPS NEAR LAW PUKUR AT ACHAIPARA                                            | 109                     | APAS/2025-26   | 80000                     | 1600                   | 60%                 | 45 DAYS                |
| 10    | UPGRADATION OF POND STEPS AND GUARD WALL NEAR NEPAL BAURI HOUSE AT ACHAIPARA                     | 109                     | APAS/2025-26   | 80000                     | 1600                   | 60%                 | 45 DAYS                |
| 11    | UPGRADATION OF CC DRAIN FROM MONOSHIL TUDU HOUSE TO SARKARI NALLAH AT KULUPDANGA                 | 105                     | APAS/2025-26   | 75000                     | 1500                   | 60%                 | 45 DAYS                |
| 12    | UPGRADATION OF CC DRAIN FROM SUNIL MURMU HOUSE TO BIJOY TUDU POND AT KULUPDANGA                  | 105                     | APAS/2025-26   | 75000                     | 1500                   | 60%                 | 45 DAYS                |
| 13    | UPGRADATION CC DRAIN FROM FULTUR HOUSE TO BAGMARA PUKUR                                          | 110                     | APAS/2025-26   | 75000                     | 1500                   | 60%                 | 45 DAYS                |



|    |                                                                                       |     |              |       |      |     |         |
|----|---------------------------------------------------------------------------------------|-----|--------------|-------|------|-----|---------|
| 14 | UPGRADATION CC DRAIN FROM PALASH HOUSE TO MAMTAI HOUSE                                | 110 | APAS/2025-26 | 75000 | 1500 | 60% | 45 DAYS |
| 15 | UPGRADATION CC ROAD FROM EID GHAI TO SONALI HOUSE                                     | 110 | APAS/2025-26 | 75000 | 1500 | 60% | 45 DAYS |
| 16 | UPGRADATION CC ROAD FROM ABDUL HAMID HOUSE TO AHATULLAH HOUSE                         | 110 | APAS/2025-26 | 75000 | 1500 | 60% | 45 DAYS |
| 17 | UPGRADATION CC ROAD FROM SAMAD HOUSE TO JAMAL HOUSE                                   | 110 | APAS/2025-26 | 75000 | 1500 | 60% | 45 DAYS |
| 18 | UPGRADATION OF TOILET AT SCHOOL OR SANKOR PAR                                         | 110 | APAS/2025-26 | 75000 | 1500 | 60% | 45 DAYS |
| 19 | ELECTRICT CONNECTION FOR PUBLIC FROM KALO MOLLA SHOP TO CLUB AT GOLTUKURI             | 101 | APAS/2025-26 | 70000 | 1400 | 60% | 45 DAYS |
| 20 | UPGRADATION OF CC DRAIN FROM JAMAL HOUSE TO LAIBABU HOUSE AT GOLTUKURI                | 101 | APAS/2025-26 | 70000 | 1400 | 60% | 45 DAYS |
| 21 | REPAIRING OF CC ROAD FROM MAIN ROAD TO RESIDENCE OF NASIR                             | 102 | APAS/2025-26 | 70000 | 1400 | 60% | 45 DAYS |
| 22 | UPGRADATION OF CC ROAD FROM FAJUR RAHAMAN HOUSE TO BAPI HOUSE                         | 103 | APAS/2025-26 | 70000 | 1400 | 60% | 45 DAYS |
| 23 | UPGRADATION OF CC ROAD FROM DAS PARA KANAILAL HOUSE TO MINATI DAS HOUSE               | 104 | APAS/2025-26 | 70000 | 1400 | 60% | 45 DAYS |
| 24 | UPGRADATION OF CC ROAD FROM DAS PARA PRITIRANJAN DAS HOUSE TO RABIAL DAS HOUSE        | 104 | APAS/2025-26 | 70000 | 1400 | 60% | 45 DAYS |
| 25 | UPGRADATION OF CC DRAIN FROM DHITSUNDAR GHOSH HOUSE TO KASINATH MONDAL HOUSE          | 104 | APAS/2025-26 | 70000 | 1400 | 60% | 45 DAYS |
| 26 | UPGRADATION OF SUBMERSIBLE NEAR HABAL DAS HOUSE AT DAS PARA                           | 105 | APAS/2025-26 | 70000 | 1400 | 60% | 45 DAYS |
| 27 | REPAIRING OF KATNA PRIMARY SCHOOL                                                     | 100 | APAS/2025-26 | 60000 | 1200 | 60% | 45 DAYS |
| 28 | UPGRADATION OF CC ROAD FROM MALEK HOUSE TO KALAM HOUSE                                | 101 | APAS/2025-26 | 60000 | 1200 | 60% | 45 DAYS |
| 29 | UPGRADATION OF DRAIN AT JARULE PUKUR                                                  | 102 | APAS/2025-26 | 60000 | 1200 | 60% | 45 DAYS |
| 30 | UPGRADATION OF CC ROAD FROM MOSTAFA HOUSE TO KASEM HOUSE                              | 103 | APAS/2025-26 | 60000 | 1200 | 60% | 45 DAYS |
| 31 | UPGRADATION OF CC DRAIN FROM SAMSHER HOUSE TO SAHAJAMAL SHOP                          | 103 | APAS/2025-26 | 60000 | 1200 | 60% | 45 DAYS |
| 32 | UPGRADATION OF CC ROAD FROM KAWSAR ALI HOUSE TO ANSAR ALI HOUSE                       | 103 | APAS/2025-26 | 60000 | 1200 | 60% | 45 DAYS |
| 33 | UPGRADATION OF CC DRAIN & ROAD FROM DILIP DAS HOUSE TO PALDA GORE AT PURBA NARAYANPUR | 105 | APAS/2025-26 | 60000 | 1200 | 60% | 45 DAYS |



|    |                                                                                                   |     |              |       |      |     |         |
|----|---------------------------------------------------------------------------------------------------|-----|--------------|-------|------|-----|---------|
| 34 | UPGRADATION CC ROAD FROM ABUSAMAD HOUSE TO CANEL PAR AT SHALDANGA                                 | 106 | APAS/2025-26 | 60000 | 1200 | 60% | 45 DAYS |
| 35 | UPGRADATION OF CC ROAD FROM SALIM HOUSE TO AKATAR HOUSE                                           | 108 | APAS/2025-26 | 60000 | 1200 | 60% | 45 DAYS |
| 36 | UPGRADATION ROOFING AT HARISHPUR ICDS                                                             | 108 | APAS/2025-26 | 60000 | 1200 | 60% | 45 DAYS |
| 37 | UPGRADATION CC ROAD FROM SAMU HOUSE TO ABUBAKKAR HOUSE AT MANDARBUNI                              | 109 | APAS/2025-26 | 60000 | 1200 | 60% | 45 DAYS |
| 38 | UPGRADATION OF CC ROAD FROM GOLAM KIBRIYA HOUSE TO ANARUL HAQUE HOUSE AT ACHAI PARA               | 109 | APAS/2025-26 | 60000 | 1200 | 60% | 45 DAYS |
| 39 | UPGRADATION OF CC ROAD FROM LALABU HOUSE TO KALO SK HOUSE AT MANDARBUNI                           | 109 | APAS/2025-26 | 60000 | 1200 | 60% | 45 DAYS |
| 40 | INSTALLATION SUBMERSIBLE NEAR DOBRA PAR AT MANDARBUNI                                             | 109 | APAS/2025-26 | 60000 | 1200 | 60% | 45 DAYS |
| 41 | UPGRADATION OF CC DRAIN MANDARBUNI SCHOOL TO KANDAR AT MANDARBUNI                                 | 109 | APAS/2025-26 | 60000 | 1200 | 60% | 45 DAYS |
| 42 | UPGRADATION CC ROAD FROM JAGEN HOUSE TO AMANULLAH HOUSE                                           | 110 | APAS/2025-26 | 60000 | 1200 | 60% | 45 DAYS |
| 43 | UPGRADATION CC ROAD FROM MOJANIMEL HOUSE TO MONIRUL MISTR HOUSE                                   | 110 | APAS/2025-26 | 60000 | 1200 | 60% | 45 DAYS |
| 44 | UPGRADATION OF CC ROAD AT HIGH MADRASHA AT METEKONA                                               | 110 | APAS/2025-26 | 60000 | 1200 | 60% | 45 DAYS |
| 45 | UPGRADATION OF SHED NEAR BURNING GHAT AT NADANGAL HINDUPARA OF SANSAD NO BILATI 1                 | 97  | APAS/2025-26 | 54000 | 1080 | 60% | 45 DAYS |
| 46 | UPGRADATION OF CHATAL NEAR BURNING GHAT AT BILATI VILLAGE OF SANSAD NO BILATI 1                   | 97  | APAS/2025-26 | 54000 | 1080 | 60% | 45 DAYS |
| 47 | INSTALLATION OF SUBMERSIBLE NEAR KALI MANDIR AT NADANGAL                                          | 97  | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 48 | INSTALLATION OF SUBMERSIBLE NEAR RAKHAAL GORE PAR AT NADANGAL SANSAD NO BILATI 1                  | 97  | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 49 | INSTALLATION OF SUBMERSIBLE NEAR RESIDENCE OF FORHAD OF NADANGAL MUSLIMPARA AT BILATI SANSAD 1    | 97  | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 50 | UPGRADATION OF CULVERT RESIDENCE OF BADAL KAIBARTYA & JAMA MASJID AT NADANGAL OF SANSAD NOBILAI 1 | 97  | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 51 | UPGRADATION OF PRIMARY SCHOOL CHATAL AT NADANGAL SANSAD NO BILATI 1                               | 97  | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 52 | UPGRADATION OF SUBMERSIBLE NEAR BAGDIPARA AT SULTANPUR                                            | 95  | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 53 | REPAIRING OF CC ROAD FROM DAS PARA HRIDAY DAS HOUSE TO SUDAN DAS HOUSE AT MAHESWARPUR             | 99  | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |



|    |                                                                                             |     |              |       |      |     |         |
|----|---------------------------------------------------------------------------------------------|-----|--------------|-------|------|-----|---------|
| 54 | REPAIRING OF CC ROAD FROM MAIN ROAD TO MASJID AT MAHESWARPUR                                | 99  | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 55 | UPGRADATION OF ROAD FROM SK REJA HOUSE TO SK TALEB HOUSE AT KATNA                           | 100 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 56 | UPGRADATION OF ROAD FROM CHHOTTU HEMRAM HOUSE TO DIPEN MAHALI HOUSE AT KATNA                | 100 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 57 | UPGRADATION OF CC ROAD FROM MAIN DHALAI ROAD TO ANARUL HOUSE AT GOLTIKURI                   | 101 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 58 | UPGRADATION OF CC ROAD FROM BILLAL HOUSE TO CALVERT AT GOLTIKURI                            | 101 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 59 | INSTALLATION OF SUBMERSIBLE PIPELINE NEAR TETULTOLA KABBARSTHAN AT GOLTIKURI                | 101 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 60 | UPGRADATION OF CC DRAIN FROM MOTIZUR HOUSE TO GIVASUDDIN HOUSE                              | 103 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 61 | UPGRADATION OF CC ROAD FROM MANIK MONDAL HOUSE TO MOTAHAR HOUSE                             | 103 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 62 | UPGRADATION OF CC DRAIN FROM SAMIRAN KISKU HOUSE TO MADAN SOREN HOUSE AT BATTOLADANGA       | 104 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 63 | INSTALLATION OF 290 PCS LED LIGHT AT ALL VILLAGE UNDER NACHAN SAHA SANSAD                   | 104 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 64 | UPGRADATION OF BURNING GHAT AT NACHAN SAHA                                                  | 104 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 65 | UPGRADATION OF CC ROAD FROM BATAKRISHNA GARAI HOUSE TO ARUN GARAI HOUSE AT PURBA NARAYANPUR | 105 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 66 | INSTALLATION OF TUBEWELL NEAR RABULAL HOUSE AT KULUPDANGA                                   | 105 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 67 | UPGRADATION OF GHAT AT SHALDANGA KABBARSTHAN                                                | 106 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 68 | UPGRADATION OF CC ROAD FROM SAHA PARA DAUD HOUSE TO ROMAN HOUSE                             | 106 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 69 | UPGRADATION OF CC ROAD FROM PASCHIMPARA ISMAIL HOUSE TO BADIL HOUSE                         | 106 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 70 | UPGRADATION OF CC DRAIN FROM BABU MOLLA HOUSE TO KURI MATH                                  | 106 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 71 | UPGRADATION OF BOUNDARY WALL AT SHALDANGA PRIMARY SCHOOL                                    | 106 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 72 | UPGRADATION OF CC ROAD FROM MAIN ROAD TO ABBASUDDIN HOUSE                                   | 106 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 73 | UPGRADATION CC ROAD FROM CANEL PAR TO MUSIBUL HOUSE                                         | 106 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |



|    |                                                                                                |     |              |       |      |     |         |
|----|------------------------------------------------------------------------------------------------|-----|--------------|-------|------|-----|---------|
| 74 | UPGRADATION OF CC DRAIN FROM SHIBSANKAR KONRA HOUSE TO BASU DAS HOUSE                          | 107 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 75 | UPGRADATION OF CC ROAD NEAR OF DURGAMANDIR AT DHALLA                                           | 107 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 76 | UPGRADATION OF CC ROAD FROM SUDHAMAY SUTRADHAR HOUSE TO SUBODH SAHA HOUSE                      | 107 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 77 | UPGRADATION OF CC ROAD FROM BISTU LOHAR HOUSE TO BURNING GHAT AT DHALLA                        | 107 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 78 | INSTALLATION OF SUBMERISBLE AT PRATAPPUR ICDS                                                  | 108 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 79 | UPGRADATION OF CC DRAIN FROM SAIFULLAH HOUSE TO KANDAR                                         | 108 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 80 | UPGRADATION OF ROOF AT ICDS KITCHEN SHED AT ACHAPARA                                           | 109 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 81 | UPGRADATION OF CC ROAD (DRAIN) FROM CLUB TO MOSTAFA SHOP AT MANDARBUNI                         | 109 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 82 | UPGRADATION OF CC DRAIN FROM JAGAN BAURI HOUSE TO NIRUP KR BAURI HOUSE AT ACHAPARA             | 109 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 83 | UPGRADATION OF CC DRAIN FROM CHALKAL TO KANDAR AT ACHAPARA                                     | 109 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 84 | UPGRADATION OF CC DRAIN FROM DABU HOUSE TO SALUK GORE AT MANDARBUNI                            | 109 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 85 | UPGRADATION CC ROAD FROM LALAN SHOP TO IDRISH HOUSE                                            | 110 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 86 | UPGRADATION OF GUARD WALL FOR ROAD PROTECTION TO THE EAST SIDE OF NAUSAD ALI DOBA AT MURANDIHI | 112 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 87 | UPGRADATION OF CC DRAIN WITH COVER FROM FAKIR TALA TO ILIVAS HOUSE AT MURANDIHI                | 112 | APAS/2025-26 | 50000 | 1000 | 60% | 45 DAYS |
| 88 | REPAIRING OF CC ROAD FROM YASIN HOUSE TO SUKUR SHAH HOUSE AT MAHESWARPUR                       | 99  | APAS/2025-26 | 40000 | 800  | 60% | 45 DAYS |
| 89 | REPAIRING OF CC ROAD FROM MONONANJAN DAS HOUSE TO NITYA GOPAL DAS AT MAHESWARPUR               | 99  | APAS/2025-26 | 40000 | 800  | 60% | 45 DAYS |
| 90 | REPAIRING OF CC ROAD FROM ALAY GHOSH HOUSE TO BHARAT GHOSH HOUSE AT MAHESWARPUR                | 99  | APAS/2025-26 | 40000 | 800  | 60% | 45 DAYS |
| 91 | REPAIRING OF CC ROAD FROM KARTICK PAL HOUSE TO KHUDIRAM PAL HOUSE AT MAHESWARPUR               | 99  | APAS/2025-26 | 40000 | 800  | 60% | 45 DAYS |
| 92 | REPAIRING OF CC ROAD FROM MAIN PUCCA ROAD TO SK ROMJAN HOUSE AT MAHESWARPUR                    | 99  | APAS/2025-26 | 40000 | 800  | 60% | 45 DAYS |
| 93 | REPAIRING OF CC ROAD FROM MANU MIRDHHA HOUSE TO KARTICK MIRDHHA HOUSE AT MAHESWARPUR           | 99  | APAS/2025-26 | 40000 | 800  | 60% | 45 DAYS |



|     |                                                                                                |     |              |       |     |     |         |
|-----|------------------------------------------------------------------------------------------------|-----|--------------|-------|-----|-----|---------|
| 94  | UPGRADATION OF CC DRAIN FROM RANJIT GHOSH TO UTTAM BAGDI HOUSE AT MAHESWARPUR                  | 99  | APAS/2025-26 | 40000 | 800 | 60% | 45 DAYS |
| 95  | REPAIRING OF CC ROAD FROM LAKHAN DAS HOUSE TO JARDISH HOSUE AT MAHESWARPUR                     | 99  | APAS/2025-26 | 40000 | 800 | 60% | 45 DAYS |
| 96  | REPAIRING OF CC ROAD FROM MAIN ROAD TO DURGA MANDIR AT MAHESWARPUR                             | 99  | APAS/2025-26 | 40000 | 800 | 60% | 45 DAYS |
| 97  | REPAIRING OF CC ROAD FROM TAPAN BHANDARI HOUSE TO KALI MANDIR AT MAHESWARPUR                   | 99  | APAS/2025-26 | 40000 | 800 | 60% | 45 DAYS |
| 98  | REPAIRING OF CC ROAD FROM JAGADIS BAGDI HOUSE TO RABI GHOSH HOUSE AT DANGAPARA                 | 99  | APAS/2025-26 | 40000 | 800 | 60% | 45 DAYS |
| 99  | UPGRADATION OF HAND PUMP IN FRONT OF KALICHARAN MAHALI AT KATNA                                | 100 | APAS/2025-26 | 40000 | 800 | 60% | 45 DAYS |
| 100 | INSTALLATION OF SUBMERSIBLE AT PAKURTOLADANGA                                                  | 104 | APAS/2025-26 | 40000 | 800 | 60% | 45 DAYS |
| 101 | UPGRADATION OF MUKTA MANCHA AT NACHAN SAHA TETULTALA                                           | 104 | APAS/2025-26 | 40000 | 800 | 60% | 45 DAYS |
| 102 | UPGRADATION OF SAFE FLOOR AT ICDS CENTRE AT MANDARBUNI                                         | 109 | APAS/2025-26 | 40000 | 800 | 60% | 45 DAYS |
| 103 | UPGRADATION OF CC DRAIN FROM FIROI HOUSE TO KANDAR AT MANDARBUNI                               | 109 | APAS/2025-26 | 40000 | 800 | 60% | 45 DAYS |
| 104 | UPGRADATION OF CC DRAIN FROM SAIFUDDIN HOUSE TO ATIKUL HOUSE AT MANDARBUNI                     | 109 | APAS/2025-26 | 40000 | 800 | 60% | 45 DAYS |
| 105 | UPGRADATION OF CC ROAD FROM MOREBABU HOUSE TO MANSUR HOUSE AT MANDARBUNI                       | 109 | APAS/2025-26 | 40000 | 800 | 60% | 45 DAYS |
| 106 | UPGRADATION CC DRAIN FROM MOJAN:MEL HOUSE TO MOLLA PUKUR                                       | 110 | APAS/2025-26 | 40000 | 800 | 60% | 45 DAYS |
| 107 | UPGRADATION OF TUBEWELL NEAR ADIBASINAMOPARA AT BILATI SANSAD NO 1                             | 97  | APAS/2025-26 | 36200 | 724 | 60% | 45 DAYS |
| 108 | UPGRADATION OF CC ROAD FROM MAIN ROAD TO RESIDENCE OF KASEM AT HINGANPUR OF SANSAD NO BILATI 1 | 97  | APAS/2025-26 | 30000 | 600 | 60% | 45 DAYS |
| 109 | REPAIRING OF CC ROAD FROM RAKHA HARI HOUSE TO DUKHO HOUSE AT MAHESWARPUR                       | 99  | APAS/2025-26 | 30000 | 600 | 60% | 45 DAYS |
| 110 | REPAIRING OF CC ROAD FROM GOUTAM BAGDI HOUSE TO GOPAL GHOSH HOUSE AT MAHESWARPUR               | 99  | APAS/2025-26 | 30000 | 600 | 60% | 45 DAYS |
| 111 | REPAIRING OF CC ROAD FROM LEUL MIRIDHA HOUSE TO DULU MIRIDHA HOUSE AT MAHESWARPUR              | 99  | APAS/2025-26 | 30000 | 600 | 60% | 45 DAYS |
| 112 | REPAIRING OF CC ROAD FROM ATIN MURMU HOUSE TO CHHOTKA SOREN AT MAHESWARPUR                     | 99  | APAS/2025-26 | 30000 | 600 | 60% | 45 DAYS |



|     |                                                                                                |     |              |       |     |     |         |
|-----|------------------------------------------------------------------------------------------------|-----|--------------|-------|-----|-----|---------|
| 113 | REPAIRING OF CC ROAD FROM KALO SOREN HOUSE TO GOPI HANSDA HOUSEN AT MAHESWARPUR                | 99  | APAS/2025-26 | 30000 | 600 | 60% | 45 DAYS |
| 114 | REPAIRING OF CC ROAD FROM SOM SOREN HOUSE HOUSE TO MATAL SOREN HOUSE                           | 99  | APAS/2025-26 | 30000 | 600 | 60% | 45 DAYS |
| 115 | REPAIRING OF CC ROAD FROM PURNA DAS HOUSE TO POTAI DAS HOUSE                                   | 99  | APAS/2025-26 | 30000 | 600 | 60% | 45 DAYS |
| 116 | REPAIRING OF CC ROAD FROM SK RAFIK HOUSE TO RASABA BIBI HOUSE                                  | 99  | APAS/2025-26 | 30000 | 600 | 60% | 45 DAYS |
| 117 | REPAIRING OF CC ROAD FROM MAIN ROAD TO BIKASH PANJA HOUSE AT DANGAPARA                         | 99  | APAS/2025-26 | 30000 | 600 | 60% | 45 DAYS |
| 118 | UPGRADATION OF ROAD FROM SHIR ALI HOUSE TO SK AHUL HOUSE AT KATNA                              | 100 | APAS/2025-26 | 30000 | 600 | 60% | 45 DAYS |
| 119 | UPGRADATION OF CC DRAIN FROM BASKI MORAL HOUSE TO KANDAR AT ACHAIPARA                          | 109 | APAS/2025-26 | 30000 | 600 | 60% | 45 DAYS |
| 120 | INSTALLATION OF SUBMERSIBLE AT BAGMAR PUKUR PAR                                                | 110 | APAS/2025-26 | 30000 | 600 | 60% | 45 DAYS |
| 121 | INSTALLATION OF SUBMERSIBLE AT METEKONA DOMPARA SANKOR PAR                                     | 110 | APAS/2025-26 | 30000 | 600 | 60% | 45 DAYS |
| 122 | UPGRADATION OF KITCHEN ROOM AND DOOR ETC AT DAKHIN PARA ICDS                                   | 110 | APAS/2025-26 | 30000 | 600 | 60% | 45 DAYS |
| 123 | INSTALLATION SUBMERSIBLE NEAR UTTAR ADIBASI PARA AT BILATI 1 NO SANSAD                         | 97  | APAS/2025-26 | 27800 | 556 | 60% | 45 DAYS |
| 124 | UPGRADATION OF SUBMERSIBLE CHATL AND GUARDWALL AT ADIBASI NAMOPARA OF SANSAD NO BILATI 1       | 97  | APAS/2025-26 | 25000 | 500 | 60% | 45 DAYS |
| 125 | UPGRADATION OF KITCHEN SHED -CHATAL OF WATER SUPPLY AND FAN LIGHT ETC AT SULTANPUR ICDS CENTRE | 98  | APAS/2025-26 | 25000 | 500 | 60% | 45 DAYS |
| 126 | UPGRADATION CC ROAD FROM SABUR HOUSE TO HAPU HOUSE                                             | 110 | APAS/2025-26 | 25000 | 500 | 60% | 45 DAYS |
| 127 | UPGRADATION OF WATER TANK AND NET AT DAKHIN PARA SUBMERSIBLE AT METEKONA                       | 110 | APAS/2025-26 | 25000 | 500 | 60% | 45 DAYS |
| 128 | REPAIRING OF CC ROAD FROM SK BUDDHE HOUSE TO SK ANAR AT MAHESWARPUR                            | 99  | APAS/2025-26 | 20000 | 400 | 60% | 45 DAYS |
| 129 | REPAIRING OF CC ROAD FROM LALU SHAH HOUSE TO AJIT SHAH HOUSE AT MAHESWARPUR                    | 99  | APAS/2025-26 | 20000 | 400 | 60% | 45 DAYS |
| 130 | REPAIRING OF CC ROAD FROM ARUN MIRDDHA HOUSE TO TARUN MIRDDHA HOUSE                            | 99  | APAS/2025-26 | 20000 | 400 | 60% | 45 DAYS |
| 131 | REPAIRING OF CC ROAD FROM SATYEN DAS HOUSE TO BODHAN HOUSE                                     | 99  | APAS/2025-26 | 20000 | 400 | 60% | 45 DAYS |
| 132 | REPAIRING AND COLOURING OF KATNA ICDS                                                          | 100 | APAS/2025-26 | 20000 | 400 | 60% | 45 DAYS |

|     |                                                                              |     |              |       |     |     |         |
|-----|------------------------------------------------------------------------------|-----|--------------|-------|-----|-----|---------|
| 133 | UPGRADATION OF JAGDALPUR ICDS CENTRE                                         | 103 | APAS/2025-26 | 20000 | 400 | 60% | 45 DAYS |
| 134 | UPGRADATION CULVERT NEAR BITON MOLLA HOUSE AT SHALDANGA                      | 106 | APAS/2025-26 | 20000 | 400 | 60% | 45 DAYS |
| 135 | UPGRADATION MINI CULVERT NEAR PASCHIMPARA SALAL HOUSE AT SHALDANGA           | 106 | APAS/2025-26 | 20000 | 400 | 60% | 45 DAYS |
| 136 | UPGRADATION OF DRAINAGE PIPE LINE NEAR MUKUL HOUSE AT ACHAI PARA             | 109 | APAS/2025-26 | 20000 | 400 | 60% | 45 DAYS |
| 137 | UPGRADATION OF CC ROAD FROM DULIP BAURI TO SUKUMAR BAURI HOUSE AT ACHAI PARA | 109 | APAS/2025-26 | 20000 | 400 | 60% | 45 DAYS |
| 138 | UPGRADATION OF DRAINAGE HUME PIPE LINE NEAR EID GHAR AT ACHAI PARA           | 109 | APAS/2025-26 | 20000 | 400 | 60% | 45 DAYS |
| 139 | UPGRADATION OF CC ROAD FROM KHODADIL HOUE TO ABUSAMAD HOUSE AT MANDARBUNI    | 109 | APAS/2025-26 | 20000 | 400 | 60% | 45 DAYS |
| 140 | UPGRADATION OF CONCRETE CHATALL IN FRONT OF SHAMSUL HOUSE AT ACHAI PARA      | 109 | APAS/2025-26 | 20000 | 400 | 60% | 45 DAYS |
| 141 | UPGRADATION CC DRAIN FROM NASIR HOUSE TO MID MUSHIA HOUSE                    | 110 | APAS/2025-26 | 20000 | 400 | 60% | 45 DAYS |
| 142 | UPGRADATION OF PURBAPARA ICDS AT METEKONA                                    | 110 | APAS/2025-26 | 20000 | 400 | 60% | 45 DAYS |
| 143 | REPAIRING OF CC ROAD FROM DHALAI ROADS TO HALIM-HOUSE                        | 99  | APAS/2025-26 | 10000 | 200 | 60% | 45 DAYS |
| 144 | UPGRADATION OF CULVERT NEAR RESIDENCE OF HAMULAL AT KATNA                    | 100 | APAS/2025-26 | 10000 | 200 | 60% | 45 DAYS |
| 145 | UPGRADATION OF CULVERT IN FRONT KATNA BIDROHI CLUB                           | 100 | APAS/2025-26 | 10000 | 200 | 60% | 45 DAYS |
| 146 | UPGRADATION OF CULVERT NEAR RESIDENCE OF SABIR MALLIK AT KATNA               | 100 | APAS/2025-26 | 10000 | 200 | 60% | 45 DAYS |
| 147 | UPGRADATION OF CULVERT NEAR RESIDENCE OF ARUN MAHALI AT KATNA MAHALI PARA    | 100 | APAS/2025-26 | 10000 | 200 | 60% | 45 DAYS |
| 148 | UPGRADATION OF CULVERT NEAR RESIDENCE OF SAMRAI AT KATNA MAHALI PARA         | 100 | APAS/2025-26 | 10000 | 200 | 60% | 45 DAYS |
| 149 | UPGRADATION OF MSK TOILET AT DHALLA                                          | 107 | APAS/2025-26 | 10000 | 200 | 60% | 45 DAYS |

Tender papers will have to be sent by Registered Post or Courier or may be dropped in the Tender Box kept at the office of the undersigned by Hand (in sealed cover) and it should reach the office of the undersigned on any working day within 15/10/2025 (upto 2 PM) not later than 2 pm/am(within office hours). Delayed submission of tender documents shall lead to outright rejection. The undersigned will not be responsible for rejection of the tender due to the delay in the postal/courier transit or any other reason. The Sealed Tenders will be opened on the same day i.e. on 15/10/2025 (upto 2PM) in presence of the bidders, who may wish to remain present. Tender Form along-with relevant documents has to be purchased from the Gram Panchayat office.



**Information to bidders:**

|                                                   |                                                                       |                                    |  |  |  |
|---------------------------------------------------|-----------------------------------------------------------------------|------------------------------------|--|--|--|
| Cost of Tender Document (tick in appropriate box) | Rs 200/-<br>(Rs 50001 00-<br>100000 00)                               | Rs 100/-<br>(Below<br>Rs 50000 00) |  |  |  |
| Date of Sale of Tender Form                       | On any working day from 14/10/2025 to 15/10/2025 (from 10 AM to 2 PM) |                                    |  |  |  |
| Last date of dropping of Sealed Tender Form       | On or before 15/10/2025 (upto 2 PM)                                   |                                    |  |  |  |
| Date of Opening of Tender                         | 15/10/2025 (at 2 30 pm)                                               |                                    |  |  |  |

N.B - If the office remains closed in any unavoidable circumstances on above-mentioned any days, then next working day will come into force & the scheduled time will remain unchanged. Original certificates or documents as specified in Annexure-B (No 2&3) must be produced on demand at any stage of tender procedure.

**Terms & Conditions :-**

**Annexure-B**

1. Cost of Tender Form (non-refundable) has to be paid in cash only.
2. Bidders must submit attested photocopies of valid VAT registration Certificate (if any), last three years Income Tax Return, Profession Tax Registration Certificate with current challan and Trade Registration Certificate/License from local bodies as the case may be.
3. Bidders must submit Credential in similar nature of work during last three years.
4. In case of bid/tender emanating from cartelization of bidders, entire tender process will be cancelled.
5. Bidders must quote rates in absolute numerical values (both in figures and words) and percentage against the estimated cost.
6. Rate offered by a bidder in a particular Tender shall be treated as final and subsequent negotiation with that bidder for change in price shall not be allowed.
7. Multiple bids (more than one bid by same bidder) and variable rates (different rates of same item by same bidder) shall be rejected outright.
8. No special preferences in respect of Earnest Money, Security Deposit etc. will be given to any Cooperative Society/Government owned Company/Government Undertaking/Corporation/ Engineering Cooperative etc. In other words, all participating Bidders will be treated on equal basis only and no favourable/special considerations will be accorded to any bidders.
9. Bidder must submit sealed envelope clearly mentioning serial number and name of work on top of the envelope.
10. Earnest money should be deposited in Cash/Cheque/Bank Draft or Government Bond/Securities duly pledged in favour of the PradhanBelati Gram Panchayat and will be refunded/forfeited as the case may be. In case of Cash/Cheque/Bank draft, the bidder must collect money receipt from Gram Panchayat office and quote the number in tender form. In case of Government Bond/Securities respective pledged documents need to be submitted along-with Sealed Tender.
11. Successful Bidder (s) will be required to lodge security deposit (10% of the total value of the work as quoted by him) as performance security in the form of Cash/Cheque/Bank Draft/Government Bond / Securities duly pledged in favour of the PradhanBelati Gram Panchayat or the amount may be deducted from every running payment (not exceeding three including the final bill) made and will be released 6 months in case of Building, Culvert and Concrete Roads and 3 months in all other cases.
12. STDS, ITDS and Labour Cess will be deducted as per existing rates fixed by the respective department of the government.
13. Pre-bid conference/meeting with the prospective Bidders will be held on 10/10/2025 at 2 pm (not later than 4 days before the last date of submission of Tender). Environmental and Social Safeguards issues pertaining to the tendered work will also be discussed and explained in the meeting.

- 14 Site visit may be done by the bidders at their own cost.
- 15 Erroneous or incomplete Tender Form will be summarily rejected without assigning any reason whatsoever.
- 16 Bidder(s) may be asked to submit rate analysis for items where the quoted rates are either below or above 5% than the estimated cost. Such bids may also be considered as null and void if there is a reason to believe that the Bidders have formed a cartel and rates have been manipulated, unbalanced or unreasonable.
- 17 Successful Bidder will have to execute a formal contract on a Non-Judicial Stamp paper within seven days from the receipt of "Letter of Acceptance" with the Gram Panchayat wherein the description, specification, quantity, date of completion of work, other mandatory conditions and ESMF (Environmental and Social Management Framework) issues shall be detailed. Failure to execute the contract will lead to automatic cancellation of the bid.
18. The undersigned is not bound to accept the lowest tender and reserves the right to accept or reject any or all tenders, as the case may be without assigning any reason whatsoever.
- 19 Quoted rate shall be inclusive of all charges including royalty, VAT, tools charges, transportation etc.
- 20 Any bid received from the bidder without authentication of correction made in rate quoted in word or figure shall lead to cancellation of the bid.
- 21 Bidders will get necessary drawings with the Tender Form. All documents i.e. drawings Tender Form signed by the Bidder must be submitted in Sealed Tender addressed to Pradhan, Belati Gram Panchayat, Vill.-GolikurPO-MetekonapSillambazar District- Birbhum

Memo No- 432 BGP/2025  
Date - 26.09.2025

Signature of the Pradhan  
Belati Gram Panchayat  
*U S Meite*

Copy forwarded for information and with a request for making an arrangement to display the notice for wide publicity to -  
1 BDO/SDO/Police Station/ Post Office/DPRDO OFFICE BIRBHUM

*U S Meite*  
Signature of Pradhan  
Belati Gram Panchayat



NIT No: 08/BGP/2025

NOTICE INVITING TENDER FOR WORKS CONTRACT  
Section-6.5  
Office of the Belati Gram Panchayat

Date: 25.09.2025

NOTICE INVITING TENDER

Sealed Tender is invited from the experienced and resourceful bidders for execution of the work(s) mentioned below in Annexure-A

Annexure-A

| Sl No | Name of the work                                                                           | Site details<br>(Booth no) | Source of<br>Fund | Estimated Amount<br>(In Rs.) | Earnest Money<br>(In Rs.) | Required<br>Credential | Work completion<br>period |
|-------|--------------------------------------------------------------------------------------------|----------------------------|-------------------|------------------------------|---------------------------|------------------------|---------------------------|
| 1     | UPGRADATION OF POND GHAT<br>STEPS AT LAW PUKUR OF<br>MAHESWARPUR VILLAGE                   | 99                         | APAS/2025-26      | 99999                        | 2000                      | 60%                    | 45 DAYS                   |
| 2     | UPGRADATION OF ROAD FROM<br>CHAND SAHANA HOUSE TO<br>RASIDUL SAHANA HOUSE AT<br>KATNA      | 100                        | APAS/2025-26      | 99999                        | 2000                      | 60%                    | 45 DAYS                   |
| 3     | UPGRADATION OF CALVERT<br>FROM DAMREP PUKUR<br>TO KANDAR JHAR AT GOLTIKURI<br>PLOT NO-1299 | 101                        | APAS/2025-26      | 99999                        | 2000                      | 60%                    | 45 DAYS                   |
| 4     | UPGRADATION OF<br>COMMUNITY CENTRE NO-2<br>GOLTIKURI SANSAD                                | 101                        | APAS/2025-26      | 99999                        | 2000                      | 60%                    | 45 DAYS                   |
| 5     | UPGRADATION OF GUARDWALL<br>FROM SADHUDANGA MASJID<br>TO KURBAN HOUSE AT<br>GOLTIKURI      | 101                        | APAS/2025-26      | 99999                        | 2000                      | 60%                    | 45 DAYS                   |

|    |                                                                                                          |     |              |       |      |     |         |
|----|----------------------------------------------------------------------------------------------------------|-----|--------------|-------|------|-----|---------|
| 6  | UPGRADATION OF POND GHAT<br>STEPS AT MOLE GORE PUKUR                                                     | 102 | APAS/2025-26 | 99999 | 2000 | 60% | 45 DAYS |
| 7  | UPGRADATION OF POND GHAT<br>STEPS AT ADAR PUKUR                                                          | 102 | APAS/2025-26 | 99999 | 2000 | 60% | 45 DAYS |
| 8  | UPGRADATION OF CC ROAD<br>FROM ABDUL KHALEK HOUSE<br>TO SK ALAM HOUSE                                    | 103 | APAS/2025-26 | 99999 | 2000 | 60% | 45 DAYS |
| 9  | UPGRADATION OF CC ROAD<br>FROM MONIRUL HOUSE TO<br>ABDUR RAHAMAN HOUSE                                   | 103 | APAS/2025-26 | 99999 | 2000 | 60% | 45 DAYS |
| 10 | UPGRADATION OF CC ROAD<br>FROM DASTI:ANSDA HOUSE TO<br>MAIN ROAD AT PALASH DANGA                         | 104 | APAS/2025-26 | 99999 | 2000 | 60% | 45 DAYS |
| 11 | UPGRADATION OF CC ROAD<br>FROM BAINCHIDANGA<br>PRIMARY SCHOOL TO RAJA<br>HANSDA HOUSE AT<br>BAINCHIDANGA | 104 | APAS/2025-26 | 99999 | 2000 | 60% | 45 DAYS |
| 12 | UPGRADATION OF GHAT STEPS<br>AT SAT GORE PURBA<br>NARAYANPUR                                             | 105 | APAS/2025-26 | 99999 | 2000 | 60% | 45 DAYS |
| 13 | UPGRADATION OF GHAT STEPS<br>AT BAMINA GORE OF PURBA<br>NARAYANPUR                                       | 105 | APAS/2025-26 | 99999 | 2000 | 60% | 45 DAYS |
| 14 | UPGRADATION OF GHAT STEPS<br>AT MAJHER PUKUR OF PURBA<br>NARAYANPUR                                      | 105 | APAS/2025-26 | 99999 | 2000 | 60% | 45 DAYS |

|    |                                                                                     |     |              |       |      |     |         |
|----|-------------------------------------------------------------------------------------|-----|--------------|-------|------|-----|---------|
| 15 | UPGRADATION OF CC DRAIN<br>FROM PASCHIMPARA NEMUNE<br>GORE TO GOPAL MONDAL<br>HOUSE | 106 | APAS/2025-26 | 99999 | 2000 | 60% | 45 DAYS |
| 16 | UPGRADATION OF CC DRAIN<br>FROM SAHIDA BIBI HOUSE TO<br>SAGAR HOUSE                 | 106 | APAS/2025-26 | 99999 | 2000 | 60% | 45 DAYS |
| 17 | UPGRADATION OF CC ROAD<br>FROM ANISUR HOUSE TO<br>DALIM HOUSE                       | 108 | APAS/2025-26 | 99999 | 2000 | 60% | 45 DAYS |
| 18 | UPGRADATION OF GHAT STEPS<br>AT PURANDAR PUKUR<br>KABARSTHAN                        | 108 | APAS/2025-26 | 99999 | 2000 | 60% | 45 DAYS |
| 19 | UPGRADATION CC DRAIN FROM<br>AKBAR HOUSE TO SENTU<br>HOUSE                          | 110 | APAS/2025-26 | 99999 | 2000 | 60% | 45 DAYS |
| 20 | UPGRADATION OF CC ROAD<br>FROM DHAILAI ROAD TO NUR<br>AFSAR HOUSE                   | 111 | APAS/2025-26 | 99999 | 2000 | 60% | 45 DAYS |
| 21 | UPGRADATION OF GHATS<br>STEPS AT MOLLA GORE PUKUR<br>AT MURANDIHI                   | 112 | APAS/2025-26 | 99999 | 2000 | 60% | 45 DAYS |

Tender papers will have to be sent by Registered Post or Courier or may be dropped in the Tender Box kept at the office of the undersigned by Hand (in sealed cover) and it should reach the office of the undersigned on any working day within 15/10/2025 (upto 2PM) not later than 2 pm/am (within office hours). Delayed submission of tender documents shall lead to outright rejection. The undersigned will not be responsible for rejection of the tender due to the delay in the postal/courier transit or any other reason. The Sealed Tenders will be opened on the same day i.e. on 15/10/2025 (upto 2PM) in presence of the bidders, who may wish to remain present. Tender Form along-with relevant documents has to be purchased from the Gram Panchayat office.

# Information to bidders:

|                                                   |                                     |  |                                |  |  |  |                             |                                                                      |                                             |                                    |                           |                         |
|---------------------------------------------------|-------------------------------------|--|--------------------------------|--|--|--|-----------------------------|----------------------------------------------------------------------|---------------------------------------------|------------------------------------|---------------------------|-------------------------|
| Cost of Tender Document (tick in appropriate box) | Rs 200/-<br>(Rs 50001.00-100000.00) |  | Rs 100/-<br>(Below rs50000.00) |  |  |  | Date of Sale of Tender Form | On any working day from 14/10/2025 to 15/10/2025 (from 10 AM to 2PM) | Last date of dropping of Sealed Tender Form | On or before 15/10/2025 (upto 2PM) | Date of Opening of Tender | 15/10/2025 (at 2.30 pm) |
|                                                   |                                     |  |                                |  |  |  |                             |                                                                      |                                             |                                    |                           |                         |
|                                                   |                                     |  |                                |  |  |  |                             |                                                                      |                                             |                                    |                           |                         |
|                                                   |                                     |  |                                |  |  |  |                             |                                                                      |                                             |                                    |                           |                         |

N B - If the office remains closed in any unavoidable circumstances on above-mentioned any days, then next working day will come into force & the scheduled time will remain unchanged. Original certificates or documents as specified in Annexure-B (No. 2&3) must be produced on demand at any stage of tender procedure.

## Annexure-B

### Terms & Conditions :-

1. Cost of Tender Form (non-refundable) has to be paid in cash only
2. Bidders must submit attested photocopies of valid VAT registration Certificate (if any), last three years Income Tax Return, Profession Tax Registration Certificate with current challan and Trade Registration Certificate/License from local bodies as the case may be
3. Bidders must submit Credential in similar nature of work during last three years
4. In case of bid/tender emanating from cartelization of bidders, entire tender process will be cancelled.
5. Bidders must quote rates in absolute numerical values (both in figures and words) and percentage against the estimated cost
6. Rate offered by a bidder in a particular Tender shall be treated as final and subsequent negotiation with that bidder for change in price shall not be allowed
7. Multiple bids (more than one bid by same bidder) and variable rates (different rates of same item by same bidder) shall be rejected outright
8. No special preferences in respect of Earnest Money, Security Deposit etc will be given to any Cooperative Society/Government owned Company/Government Undertaking/Corporation/ Engineering Cooperative etc. In other words, all participating Bidders will be treated on equal basis only and no favourable/special considerations will be accorded to any bidders.
9. Bidder must submit sealed envelope clearly mentioning serial number and name of work on top of the envelop
10. Earnest money should be deposited in Cash/Cheque/Bank Draft or Government Bond/Securities duly pledged in favour of the PradhanBelaati Gram Panchayat and will be refunded/forfeited as the case may be. In case of Cash/cheque/bank draft, the bidder must collect money receipt from Gram Panchayat office and quote the number in tender form. In case of Government Bond/securities respective pledged documents need to be submitted along-with Sealed Tender
11. Successful Bidder (s) will be required to lodge security deposit (10% of the total value of the work as quoted by him) as performance security in the form of Cash/Cheque/Bank Draft/Government Bond / Securities duly pledged in favour of the PradhanBelaati Gram Panchayat or the amount may be deducted



from every running payment (not exceeding three including the final bill) made and will be released 6 months in case of Building, Culvert and Concrete Roads and 3 months in all other cases.


12. STDS, ITDS and Labour Cess will be deducted as per existing rates fixed by the respective department of the government.
13. Pre-bid conference/meeting with the prospective Bidders will be held on 10/09/2025 at 2 pm (not later than 4 days before the last date of submission of Tender). Environmental and Social Safeguards issues pertaining to the tendered work will also be discussed and explained in the meeting.
14. Site visit may be done by the bidders at their own cost.
15. Erroneous or incomplete Tender Form will be summarily rejected without assigning any reason whatsoever.
16. Bidder(s) may be asked to submit rate analysis for items where the quoted rates are either below or above 5% than the estimated cost. Such bids may also be considered as null and void if there is a reason to believe that the Bidders have formed a cartel and rates have been manipulated, unbalanced or unreasonable.
17. Successful Bidder will have to execute a formal contract on a Non-Judicial Stamp paper within seven days from the receipt of "Letter of Acceptance" with the Gram Panchayat wherein the description, specification, quantity, date of completion of work, other mandatory conditions and ESMF (Environmental and Social Management Framework) issues shall be detailed. Failure to execute the contract will lead to automatic cancellation of the bid.
18. The undersigned is not bound to accept the lowest tender and reserves the right to accept or reject any or all tenders, as the case may be without assigning any reason whatsoever.
19. Quoted rate shall be inclusive of all charges including royalty, VAT, tools charges, transportation etc.
20. Any bid received from the bidder without authentication of correction made in rate quoted in word or figure shall lead to cancellation of the bid.
21. Bidders will get necessary drawings with the Tender Form. All documents i.e. drawings Tender Form signed by the Bidder must be submitted in Sealed Tender addressed to Pradhan, Belati Gram Panchayat, Vill.-Gaitikuri PO-Metekona PS Illambazar District- Birbhum.

Memo No -433/BGP/2025

Date: 25.09.2025

Copy forwarded for information and with a request for making an arrangement to display the notice for wide publicity to:-

1. BDO/SDO/Police Station/ Post Office/DPRDO OFFICE.

  
Signature of Pradhan  
Belati Gram Panchayat

Signature of the Pradhan

Belati Gram Panchayat

